

LICITACION PUBLICA NACIONAL
016/2022
-EQUIPO DE LABORATORIO-

16					\$ 768,356.00						
17					\$ 46,500.00						
18			\$ 177,224.80	\$ 583,938.20		\$ 198,955.08				\$ 247,196.00	
19			\$ 85,933.31	\$ 87,949.92		\$ 106,506.56					
20			\$ 19,012.11	\$ 34,115.60		\$ 24,985.24		\$ 22,019.12		\$ 39,471.32	
21			\$ 68,914.44	\$ 86,277.32		\$ 124,988.84					
22	\$ 6,047.08		\$ 7,224.25	\$ 9,013.20							
23											
24				\$ 116,313.20		\$ 312,153.68		\$ 128,175.36		\$ 135,836.00	
25							\$ 490,536.00				\$ 516,000.00
26							\$ 122,925.00				
27			\$ 70,760.15	\$ 139,260.34		\$ 340,891.52				\$ 129,108.00	
28											
29			\$ 9,069.10	\$ 47,931.20		\$ 29,663.52		\$ 47,323.36	\$ 28,030.70		
30	\$ 15,831.68			\$ 15,966.23		\$ 100,698.44				\$ 18,212.00	
31			\$ 135,532.08					\$ 137,473.64			
32											
33							\$ 55,697.00				

LICITACION PUBLICA NACIONAL
016/2022
-EQUIPO DE LABORATORIO-

52			\$ 18,239.26	\$ 7,769.68		\$ 19,643.44				\$ 19,842.96	
53											
54											
55	\$ 131,640.28		\$ 139,840.67	\$ 141,844.80				\$ 135,896.32		\$ 136,914.80	
56		\$ 199,705.60		\$ 109,040.00		\$ 265,012.44				\$ 59,172.76	
57		\$ 135,121.44		\$ 54,810.00		\$ 684,857.04		\$ 175,082.28		\$ 183,048.00	
58										\$ 31,946.40	
59	\$ 27,487.36		\$ 30,888.61	\$ 19,859.20		\$ 25,752.00		\$ 22,986.56		\$ 23,826.40	
60		\$ 78,166.83						\$ 104,121.60			
61		\$ 17,943.80	\$ 18,940.77	\$ 55,390.00		\$ 39,800.76		\$ 22,169.92			
62			\$ 48,759.70	\$ 49,311.60		\$ 58,414.12				\$ 55,448.00	
63			\$ 18,700.00	\$ 296,861.40							
64											
65				\$ 51,225.60		\$ 28,972.16		\$ 49,267.52			
66			\$ 7,684.51	\$ 8,067.80		\$ 7,647.88		\$ 18,645.84			
67				\$ 640,263.16		\$ 690,805.52		\$ 535,355.08			
68	\$ 227,406.40		\$ 186,411.42	\$ 299,016.96		\$ 240,227.88		\$ 181,216.36			
TOTAL	\$ 1,003,872.12	\$ 739,379.11	\$ 1,592,089.06	\$ 3,982,374.93	\$ 814,856.00	\$ 4,525,144.92	\$ 833,887.99	\$ 1,876,824.32	\$ 228,261.09	\$ 1,721,107.08	\$ 516,000.00